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1 15-Jul-2011 ANP ANSF886MATOC11-1  |ANSF 886-MATOC - East Unknown $25M-100M NA 886-Full & Open

2 15-Jul-2011 ANP ANSF886MATOC11-2  |ANSF 886-MATOC - North Unknown $25M-100M NA 886-Full & Open

3 15-Jul-2011 ANP ANSF886MATOC11-3  |ANSF 886-MATOC - West Unknown $25M-100M NA 886-Full & Open

4 22-Jul-2011 ANA 11-E014 Gardez 203 Eng/MI/QRF/Signal Kandak - GFM Paktiya $25M-100M Site Adapt Full & Open/Best Value
5 28-Jul-2011 ANA 11-N016 MOUT & CQB Training - 209 Balkh $10M-25M Design-build Full & Open/Best Value

6 28-Jul-2011 ANA 11-N015 209 Additional MP Companies Balkh $5M-10M Site Adapt FY11 MATOC

7 29-Jul-2011 MILCON  |77055 FY11 Bagram, Role Il Hospital Parwan $25M-100M Design-build Full & Open/Best Value
8 | 09-Aug-2011 ANA 11-E015 MOUT & CQB Training - 201st Laghman $10M-25M Design-build Full & Open/LPTA

9 | 10-Aug-2011 ANA 11-E016 203 MOUT & CQB Training Paktiya $10M-25M Site Adapt Full & Open/LPTA

10 [ 11-Aug-2011 ANP PAPNO30101AP Patrol BN @ Chimtal (Balkh), Balkh Balkh $25M-100M Site Adapt Full & Open/LPTA

11| 12-Aug-2011 MILCON |71604 FY11 Bagram, Eastside Utilities Infrastructure Parwan $10M-25M Design-build N-Med MATOC/Low Price(expired)
12 | 17-Aug-2011 ANA 11-N009 3/1/209 Infantry Kandak at Gormach Unknown $10M-25M Site Adapt Full & Open/LPTA

13| 18-Aug-2011 ANA 11-NO17 Engineer School Expansion Balkh $10M-25M Site Adapt Full & Open/LPTA

14 | 20-Aug-2011 ANA 11-E018 1/203 Parsa Utility Upgrades Khost $5M-10M Site Adapt Full & Open/LPTA

15| 26-Aug-2011 MILCON  |74067 FY12 Bagram, Drainage System Ph 3 Parwan $10M-25M Design-bid-build MATOC (TAM)

16 | 26-Aug-2011 MILCON  [71568 FY12 Bagram, Eastside Electrical Distribution Baghlan $5M-10M - IDIQ/Negotiated TO

17 | 27-Aug-2011 ANA 11-C018 MOUT & CQB Training Kabul $10M-25M Design-build Full & Open/LPTA

18 | 30-Aug-2011 ANA 10-E001 1/4/203 Kandak - Altimar - GFM Logar $10M-25M Site Adapt Full & Open/LPTA

19| 31-Aug-2011 ANP PBCC080901BC BP Company HQ @ Goshtah, Nangarhar Nangarhar $5M-10M Site Adapt FY11 MATOC

20 | 31-Aug-2011 ANP PBCC082001BC BP Company HQ @ Shinwar, Nangarhar Nangarhar $5M-10M Site Adapt FY11 MATOC

21| 02-Sep-2011 ANP PBCN090501BC BP Company HQ @ Qara Tepa, Takhar Takhar $5M-10M Site Adapt FY11 MATOC

22 | 03-Sep-2011 CD CERP 2011-21 CD Kabul University Electrical Department Kabul $100K-250K Design-build 886-Limited Comp/LPTA
23 | 03-Sep-2011 ANA 11-NO10 Konduz Utility Upgrades Unknown $1M-5M Design-build FY11 MATOC

24 | 05-Sep-2011 ANP PPREO031101PR UP Provincial HQ @ Sharan, Paktika Paktika $10M-25M Site Adapt Full & Open/LPTA

25| 05-Sep-2011 ANP PPRN031101PR UP Provincial HQ @ Balkh, Balkh Balkh $10M-25M Site Adapt Full & Open/LPTA

26 | 06-Sep-2011 MILCON |74084 FY12 Bagram, Barracks Ph 5 Parwan $10M-25M Design-bid-build MATOC (TAM)

27 | 06-Sep-2011 MILCON  |74062 FY12 Bagram, Expand ECP-10 Parwan $10M-25M Design-build IDIQ/LPTA

28 | 06-Sep-2011 ANA 11-E020 MEPS RMTC Gardez Paktiya $5M-10M Site Adapt FY11 MATOC

29 | 07-Sep-2011 ANA 11-C025 Camp Commando FP Upgrade Kabul $1M-5M Design-build Full & Open/LPTA

30 | 09-Sep-2011 ANA 11-C019 Electrical Upgrades at NMH Kabul $10M-25M Design-build Full & Open/LPTA

31| 11-Sep-2011 ANA 11-C028 NMAA Conversion Kabul $10M-25M Design-build Full & Open/LPTA

32| 11-Sep-2011 ANA 11-C027 GFC Construction and Utilities Kabul $25M-100M Design-build Full & Open/Best Value
33 | 14-Sep-2011 ANP PDHE041101DH UP District HQ @ Zurmat, Paktia Paktiya $1M-5M Site Adapt ANSF 886 MATOC — West
34 | 14-Sep-2011 ANP PDHCO060501DH UP District HQ @ Khoshi, Logar Logar $1M-5M Site Adapt ANSF 886 MATOC — West
35| 14-Sep-2011 ANP PDHC060701DH UP District HQ @ Pole Alam, Logar Logar $1M-5M Site Adapt ANSF 886 MATOC — West
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36 | 14-Sep-2011 ANP PDHE040501DH UP District HQ @ Gardez, Paktya Paktiya $1M-5M Site Adapt ANSF 886 MATOC — West
37 | 14-Sep-2011 ANP PDHE040601DH UP District HQ @ Jani Khel, Paktika Paktika $1M-5M Site Adapt ANSF 886 MATOC — West
38 | 21-Sep-2011 ANA 11-E021 3/4/203 Sayyidabad - GFM Wardak $10M-25M Site Adapt Full & Open/LPTA

39 | 22-Sep-2011 ANA 11-E022 5/2/201 Kandak - GFM Kunar $10M-25M Site Adapt FY11 MATOC

40 | 28-Sep-2011 ANA 11-E024 201st Gamberi Utility Upgrades Laghman $5M-10M Design-build FY11 MATOC

41 | 30-Sep-2011 ANA 11-E002 JBad Air Detachment - GFM Nangarhar $10M-25M Site Adapt Full & Open/LPTA

42 | 05-Oct-2011 ANA 11-N012 1/209 RCC/MP/Trans Unknown $1M-5M Site Adapt FY11 MATOC

43| 11-Oct-2011 ANA 11-C020 Area Support Command HQ Kabul $5M-10M Design-build Full & Open/LPTA

44 | 14-Oct-2011 ANP PDHC081201DH UP District HQ @ Kama, Nangarhar Nangarhar $1M-5M Site Adapt ANSF 886 MATOC — East
45 14-Oct-2011 ANP PDHCO070101DH UP District HQ @ Chak, Wardak Wardak $1M-5M Site Adapt ANSF 886 MATOC — West
46 | 14-Oct-2011 ANP PDHCO070201DH UP District HQ @ Daymardad, Maydan Wardak Wardak $1M-5M Site Adapt ANSF 886 MATOC — West
47 | 14-Oct-2011 ANP PDHC040501DH UP District HQ @ Dangam, Kunar Kunar $1M-5M Site Adapt ANSF 886 MATOC — East
48 | 14-Oct-2011 ANP PDHE030201DH UP District HQ @ Deela (Khoshamand), Paktika Paktika $1M-5M Site Adapt ANSF 886 MATOC — West
49 | 14-Oct-2011 ANP PDHC041301DH UP District HQ @ Sarkani, Kunar Kunar $1M-5M Site Adapt ANSF 886 MATOC — East
50 | 21-Oct-2011 ANA 11-E029 3/3/203 Orgun - GFM Paktika $10M-25M Site Adapt Full & Open/LPTA

51| 21-Oct-2011 ANA 11-E030 6/2/203 Rushmore - GFM Paktika $10M-25M Site Adapt Full & Open/LPTA

52| 23-Oct-2011 ANA 11-E023 5/2/201 GSU/HQ/RCC/MP/Trans/ and 4/2/201 Kandaks - GFM Kunar $25M-100M Site Adapt Full & Open/Best Value
53| 24-Oct-2011 ANA 11-E025 6/3/203 Aryan - GFM Unknown $10M-25M Site Adapt Full & Open/LPTA

54 | 27-Oct-2011 ANA 11-C022 6/2/111 Kabul $10M-25M Design-build Full & Open/LPTA

55| 27-Oct-2011 ANA 11-C029 SF Bde HQ Kabul $1M-5M Design-build Full & Open/LPTA

56 | 28-Oct-2011 ANA 11-N013 4/1/209 + 5/1/209 Unknown $25M-100M Site Adapt Full & Open/Best Value
57 | 28-Oct-2011 ANA 11-E027 2/203 Literacy Classrooms Paktika $500K-1M Site Adapt Afghan First/LPTA

58 | 31-Oct-2011 ANP PRCE031101RC Provincial Response Company, (TBD) Paktika Paktika $1M-5M Site Adapt FY11 MATOC

59| 31-Oct-2011 ANP PBCE040301BC BP Company HQ @ Stya, Paktya Paktiya $5M-10M Site Adapt FY11 MATOC

60 | 31-Oct-2011 ANP PBCE040205BC BP Company HQ @ Jaiji, Paktya Paktiya $5M-10M Site Adapt FY11 MATOC

61| 01-Nov-2011 ANA 11-C023 6/1/111 GFM Kabul $10M-25M Design-build Full & Open/LPTA

62 | 02-Nov-2011 ANA 11-N006 MeS Air Detachment, PH2 Faryab $5M-10M Site Adapt FY11 MATOC

63 | 06-Nov-2011 ANA 11-C017 Central Workshop Maint Bldg Kabul $10M-25M Site Adapt Full & Open/LPTA

64 | 07-Nov-2011 ANA 10-E004 2/4/203 - FOB Airborne - GFM Wardak $10M-25M Site Adapt FY11 MATOC

65| 10-Nov-2011 ANA 11-E028 3/2/201 KANDAK - GFM Kunar $10M-25M Site Adapt Full & Open/LPTA

66 | 10-Nov-2011 ANA 11-E026 6/2/201 Kandak - GFM Kunar $10M-25M Site Adapt Full & Open/LPTA

67 | 14-Nov-2011 ANP PDHNO031201DH UP District HQ @ Mazar-e-Shahif, Balkh Balkh $1M-5M Site Adapt ANSF 886 MATOC — North
68 | 14-Nov-2011 ANP PDHNO060201DH UP District HQ @ Char Darah, Kunduz Kunduz $1M-5M Site Adapt ANSF 886 MATOC — North
69 | 14-Nov-2011 ANP PDHNO020501DH UP District HQ @ Deh Salah, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
70 | 14-Nov-2011 ANP PDHN020601DH UP District HQ @ Doshi, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
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71| 14-Nov-2011 ANP PDHNO020701DH UP District HQ @ Firing wa Gharu, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC - North
72 | 14-Nov-2011 ANP PBCE040302BC BP Company HQ @ Patan, Paktya Paktiya $5M-10M Site Adapt FY11 MATOC

73 | 21-Nov-2011 ANA 11-E032 RMTC Gardez Expansion Paktiya $5M-10M Site Adapt FY11 MATOC

74 | 25-Nov-2011 ANA 10-E016 6/4/203 - Tawp Kala, Ghazni - GFM Ghazni $10M-25M Site Adapt Full & Open/LPTA

75| 01-Dec-2011 ANA 11-E033 2/203 Khair Khot Utility Upgrades Paktika $1M-5M Site Adapt FY11 MATOC

76 | 01-Dec-2011 ANP PRCN020201RC Provincial Response Company, Baghlan Baghlan $1M-5M Site Adapt FY11 MATOC

77 | 01-Dec-2011 ANP PRCCO040501RC Provincial Response Company @ Kunar Kunar $1M-5M Site Adapt FY11 MATOC

78 | 01-Dec-2011 ANP PRCC050401RC Provincial Response Company @ Laghman Laghman $1M-5M Site Adapt FY11 MATOC

79 | 01-Dec-2011 ANP PRCC081101RC Provincial Response Company @ Nangahar Nangarhar $1M-5M Site Adapt FY11 MATOC

80 | 01-Dec-2011 ANP PRCE041101RC Provincial Response Company (TBD) Paktya Paktiya $1M-5M Site Adapt FY11 MATOC

81| 01-Dec-2011 ANP PBCE030301BC BP Company HQ @ Giyan (Lwara), Paktika Paktika $5M-10M Site Adapt FY11 MATOC

82 | 03-Dec-2011 ANA 11-E031 RMTC Expansion Laghman $5M-10M Site Adapt FY11 MATOC

83 | 04-Dec-2011 ANA 11-N018 RMTC MeS Expansion Balkh $5M-10M Site Adapt Full & Open/LPTA

84 | 06-Dec-2011 ANP PPRNO080501PR UP Provincial HQ @ Sar-i-Pol, Sar-i-Pol Sar-e Pul $10M-25M Site Adapt Full & Open/LPTA

85| 06-Dec-2011 ANP PMCNO090701MC Med Clinic UP Prov HQ @ Takhar, Takhar Takhar $5M-10M Site Adapt Full & Open/LPTA

86 | 10-Dec-2011 ANA 10-E021 4/203 HQ and GSU- Maiwand Logar $5M-10M Site Adapt FY11 MATOC

87 | 11-Dec-2011 ANA 10-E008 3/3/201 Infantry Kandak - GFM Kapisa $10M-25M Site Adapt Full & Open/LPTA

88 | 15-Dec-2011 ANP PDHNO020101DH UP District HQ @ Anderab, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
89 | 15-Dec-2011 ANP PDHNO020401DH UP District HQ @ Dahan Ghori, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
90 | 15-Dec-2011 ANP PDHNO060401DH UP District HQ @ Imam Sahib, Kunduz Kunduz $1M-5M Site Adapt ANSF 886 MATOC - North
91| 15-Dec-2011 ANP PDHN060501DH UP District HQ @ Khan Abad, Kunduz Kunduz $1M-5M Site Adapt ANSF 886 MATOC — North
92 | 15-Dec-2011 ANP PDHNO060701DH UP District HQ @ Qala Zal, Kunduz Kunduz $1M-5M Site Adapt ANSF 886 MATOC — North
93 | 15-Dec-2011 ANP PPRE020602PR UP Provincial Med @ Khost, Khost Khost $1M-5M Site Adapt ANSF 886 MATOC — West
94 | 15-Dec-2011 ANP PDHNO021001DH UP District HQ @ Khenjan, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
95| 15-Dec-2011 ANP PDHNO050101DH UP District HQ @ Aqcha, Jawzjan Jowzjan $1M-5M Site Adapt ANSF 886 MATOC - North
96 | 15-Dec-2011 ANP PDHNO080501DH UP District HQ @ Sari Pul, Sari Pul Sar-e Pul $1M-5M Site Adapt ANSF 886 MATOC — North
97 | 15-Dec-2011 ANP PDHNO090701DH UP District HQ @ Farkhar, Takhar Takhar $1M-5M Site Adapt ANSF 886 MATOC — North
98 | 15-Dec-2011 ANP PDHNO091501DH UP District HQ @ Talgan, Takhar Takhar $1M-5M Site Adapt ANSF 886 MATOC - North
99 | 15-Dec-2011 ANP PDHNO091601DH UP District HQ @ Warsaj, Takhar Takhar $1M-5M Site Adapt ANSF 886 MATOC — North
100| 15-Dec-2011 ANP PPRC100201PR Medical Clinic UP Provincial HQ @ Bazarak, Panjsher Panjshayr $1M-5M Site Adapt ANSF 886 MATOC — East
101]| 15-Dec-2011 ANP PDHNO021501DH UP District HQ @ Talawe Berfak, Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
102 15-Dec-2011 ANP PDHNO060101DH UP District HQ @ Aliabad, Kunduz Kunduz $1M-5M Site Adapt ANSF 886 MATOC — North
103| 15-Dec-2011 ANP PPRC040101PR Med Clinic UP Provincial HQ @ Asadabad, Kunar Kunar $1M-5M Site Adapt ANSF 886 MATOC — East
104 20-Dec-2011 ANA 11-N019 Shaheen Utility Upgrades Balkh $5M-10M Design-build Full & Open/LPTA

105| 31-Dec-2011 O&M 0O&M12-0003 FY 12 ANSF O&M SRM Project Projection TAN Multiple $25M-100M Construction Unknown
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106| 04-Jan-2012 ANA 11-E034 1/1/203 Zurmat - GFM Paktiya $10M-25M Site Adapt Full & Open/LPTA

107| 04-Jan-2012 ANP PBBC090301BB BP Battalion + Co HQ @ Jamjuz (Kamdesh) Nangarhar $5M-10M Site Adapt Full & Open/LPTA

108| 04-Jan-2012 ANP NONUMBER5 Expansion of AlU Facilities in Kabul Kabul $5M-10M Site Adapt Full & Open/LPTA

109 12-Jan-2012 ANP PDHNO010701DH UP District HQ @ Darwazabala, Badakhshan Badakhshan $1M-5M Site Adapt ANSF 886 MATOC — East
110 13-Jan-2012 ANP PDHNO011401DH UP District HQ @ Khowahan, Badakhshan Badakhshan $1M-5M Site Adapt ANSF 886 MATOC — East
111| 13-Jan-2012 ANP PDHNO011501DH UP District HQ @ Kof Ab, Badakhshan Badakhshan $1M-5M Site Adapt ANSF 886 MATOC - East
112| 13-Jan-2012 ANP PDHNO010601DH UP District HQ @ Darwaz, Badakhshan (Nusai) Badakhshan $1M-5M Site Adapt ANSF 886 MATOC — East
113] 13-Jan-2012 ANP PDHC040701DH UP District HQ @ Khas Konar, Kunar Kunar $1M-5M Site Adapt ANSF 886 MATOC - East
114] 13-Jan-2012 ANP PDHC080301DH UP District HQ @ Bati Kot, Nangarhar Nangarhar $1M-5M Site Adapt ANSF 886 MATOC — East
115 13-Jan-2012 ANP PFBE040501FB FD Class B @ Gardez, Paktya Paktiya $1M-5M Site Adapt ANSF 886 MATOC — West
116| 13-Jan-2012 ANP PFBCO030501FB FD Class B @ Mahmood Raqi, Kapisa Kapisa $1M-5M Site Adapt ANSF 886 MATOC — East
117| 13-Jan-2012 ANP PDHNO011901DH UP District HQ @ Shaki, Badakhshan Badakhshan $1M-5M Site Adapt ANSF 886 MATOC - East
118| 13-Jan-2012 ANP PFBEO10701FB FD Class B @ Ghazni, Ghazni Ghazni $1M-5M Site Adapt ANSF 886 MATOC — West
119| 13-Jan-2012 ANP PDHNO021201DH UP District HQ @ Nahreen (Pilot), Baghlan Baghlan $1M-5M Site Adapt ANSF 886 MATOC — North
120| 25-Jan-2012 ANA 11-E035 1/2/201 Kandak - GFM Kunar $10M-25M Site Adapt Full & Open/LPTA

121| 26-Jan-2012 ANA 11-E036 1/3/201 Kandak - GFM Kapisa $10M-25M Site Adapt Full & Open/LPTA

122| 27-Jan-2012 ANA 11-E037 2/2/201 Kandak - GFM Kunar $10M-25M Site Adapt Full & Open/LPTA

123| 13-Feb-2012 ANP PFBC040101FB FD Class B @ Asadabad, Kunar Kunar $1M-5M Site Adapt ANSF 886 MATOC — East
124| 13-Feb-2012 ANP PFBC060701FB FD Class B @ Pole Alam, Logar Logar $1M-5M Site Adapt ANSF 886 MATOC — West
125| 13-Feb-2012 ANP PFBNO041001FB FD Class B @ Maymana, Faryab Faryab $1M-5M Site Adapt ANSF 886 MATOC — North
126| 13-Feb-2012 ANP PFBNO010801FB FD Class B @ Faizabad, Badakhshan Badakhshan $1M-5M Site Adapt ANSF 886 MATOC — East
127| 13-Feb-2012 ANP PFBNO050101FB FD Class B @ Aqchah, Jowzjan Jowzjan $1M-5M Site Adapt ANSF 886 MATOC — North
128| 13-Feb-2012 ANP PFBNO051101FB FD Class B @ Shibirghan, Jowzjan Jowzjan $1M-5M Site Adapt ANSF 886 MATOC — North
129 13-Feb-2012 ANP PFBE020601FB FD Class B @ Khost, Khost Khost $1M-5M Site Adapt ANSF 886 MATOC — West
130] 13-Feb-2012 ANP PFBC050401FB FD Class B @ Mether Lam, Laghman Laghman $1M-5M Site Adapt ANSF 886 MATOC — East
131| 13-Feb-2012 ANP PFBC090601FB FD Class B @ Parun, Nuristan Nuristan $1M-5M Site Adapt ANSF 886 MATOC — East
132| 13-Feb-2012 ANP PFBE031101FB FD Class B @ Sharan, Paktika Paktika $1M-5M Site Adapt ANSF 886 MATOC — West
133| 13-Feb-2012 ANP PFBC100501FB FD Class B @ Parwan, Panjshayr Panjshayr $1M-5M Site Adapt ANSF 886 MATOC — East
134| 13-Feb-2012 ANP PFBNO080501FB FD Class B @ Sar-e Pul, Sar-e Pul Sar-e Pul $1M-5M Site Adapt ANSF 886 MATOC — North
135| 13-Feb-2012 ANP PFBN091501FB FD Class B @ Talogan, Takhar Takhar $1M-5M Site Adapt ANSF 886 MATOC — North
136| 13-Feb-2012 ANP PFBC070701FB FD Class B @ Maidan Shahr, Wardak Wardak $1M-5M Site Adapt ANSF 886 MATOC — West
137] 13-Feb-2012 ANP PFBC010101FB FD Class B @ Bamyan, Bamyan Bamyan $1M-5M Site Adapt ANSF 886 MATOC - East




